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Date District Objective Agenda Item # 

December 1, 2011 Objective 2 – Continuously improve the learning environment 
for students and staff III.B.12 

 

Agenda Item: Consider CSP #11-11-011-0 for Condenser Coil Remediation 
Summary:   
 
This is a defined project contract which will secure repairs to existing roof-top HVAC equipment that has 
sustained hail damage to the condenser coil portions of the equipment. 
 
Proposals were solicited from eight vendors. Four proposals were submitted. 
 
Acumen Enterprises submitted the lowest price proposal for this project at a figure of $300,422.00. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachments: 
 
Tabulation 
 
 
Administrative Recommendation: 
 
Administration recommends approval of this contract as described above. 
 
 
Budget/Funding  

 
2011-12 Insurance Recovery Fund 
 
 
 



CSP # 11-11-011-0 Condenser Coil Remediation

Company Proposal Cost
Begin work

 date

Substantial 
completion

 date

All work completed
 date

Acumen 300,422$           11/15/11 02/28/12 03/01/12

Decker
 Mechanical

 $          410,207 11/07/11 02/13/12 02/29/12

Gulf Energy 410,000$           no date provided 03/15/12 03/30/12

John Cook 1,969,295$        
10 days after 

award
03/01/12 03/31/12




